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ADDENDUM NO. 1 
 
Date: February 18, 2009 
 
To:  Mechanical Contractors – Bidders List FY09 
 
From: Craig Wessman, Project Manager, DFCM 
 
Reference: Cannon Health Building – HVAC Upgrades 
  Department of Health   
  DFCM Project No.  07177390 
 
Subject: Addendum No. 1 
 
Pages Addendum Cover Sheet 1 page 
 Engineer’s Addendum 1 page 
 Total 2 pages  
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. 
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so 
may subject the Bidder to Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued after the 
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the 
execution or effective dates of this contract, the status of Utah Law and remedies available to the 
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be 
the Utah law in effect at the time of the issuance of this Addendum. 
 
1.1 SCHEDULE CHANGES: No  schedule changes. 
 
1.2 GENERAL ITEMS: A non-mandatory site visit is scheduled at the Cannon Health 

Building at 2:00 PM on Thursday, February 19, 2009 in response to several requests for an 
additional access to allow electricians and any other subcontractor a change to view the 
existing conditions at the Cannon Health Building.  Any invited prime contractors that 
were at the mandatory meeting are welcome to attend this site visit.  Only bids from those 
invited prime mechanical contractors from the Mechanical Short List of Contractors that 
attended the mandatory site visit on February 10, 2009 will be accepted.   Meet in the main 
lobby of the building for escorted access to the mechanical space. 
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ADDENDUM NO. 1 

 

DATE: February 18, 2009  

   
DFCM PROJECT NO: 07177390  
   
PROJECT: Cannon Health Building HVAC Upgrades  

 

DRAWINGS 

SHEET - M0.01 
1. Clarification – As noted in Mechanical General Note #8 a measurement of the air handling system 

shall be completed before any other work is to be started.  A report shall be presented to the 
engineer. 

SHEET - M1.11 
1. Clarification – All diffusers as shown are to be replaced in same location as the existing diffusers.  

No diffusers are being relocated. 

SHEET - M1.51 
1. Clarification – As stated in keyed note #6 – “equipment shall be brought in through existing doors 

and openings.  If further opening or means and methods are needed to bring in and install 
equipment, contractor shall provide such openings, means and methods and repair any damage 
or openings. 

2. At the point where the chilled water piping extends through the wall to the coil there is an existing 
wood panel.  After piping completion and coil installation, replace the wood panel with sheetmetal 
and patch and repair wall air tight.  Typical of both coils. 

3. Provide and install (2) 4-inch shut-off valves and tap into main existing 6-inch supply and return 
chilled water piping near grid 13.5 and cap piping for future extension of chilled water piping. 

SHEET - M5.11 
1. Regarding detail 1/M5.11 – the first valve symbol as shown from the connection to the existing 

piping shall be a butterfly shut-off valve.  Provide shut-off valve on supply and return piping near 
connection to existing piping. 

SPECIFICATIONS 

SECTION - 232500 
1. Drain, clean, flush, fill and treat entire chilled water system. 

PRIOR APPROVALS 
The following manufacturers, trade names and products are allowed to bid on a name brand only basis with the 
provision that they completely satisfy all and every requirement of the drawings, specifications and all addenda shall 
conform to the design, quality and standards specified, established and required for the complete and satisfactory 
installation and performance of the building and all its respective parts. 

Item Manufacturer Comments 
Custom Air Handlers Air Systems Not Approved 
Coils Trane Approved 
VFD’s Trane Not Approved 
Registers, Grilles & Diffusers Carnes Approved 
Access Doors Cesco Approved 
HVAC Casings Ruskin Approved 
Diffusers, Registers & Grilles Tuttle and Bailey Approved 
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